
 

                        NOTICE TO CONTRACTORS 

 

CALL ORDER 300 

FEDERAL PROJECT NO. STPD-81-4(115) 

LOCATION: US-81 and N-84, WEST BOW & NORWEGIAN BOW CREEK BRIDGES 

COUNTIES: CEDAR 

 

  The Nebraska Department of Roads will receive sealed bids in Room 104 

of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on 

June 16, 2011.  At that time the bids will be opened and read for 

GRAD CONC PAVE SEED BR GDRL 

 

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR 

WHO IS QUALIFIED FOR:  BRIDGES 

  START DATE 04/02/2012    WORKING DAYS   125 

  Price Range $    500,000 to $  2,000,000 

  THIS PROJECT CONTAINS A DBE GOAL OF   5.0 % 

 

  Plans and specifications may be seen beginning May 24, 2011 at the Lincoln 

Central Office and May 31, 2011 at the District Engineer's Office at NORFOLK 

  Additional letting information may be found at the Nebraska Department of Roads 

Web Site at http://www.dor.state.ne.us/letting/. 

  This project is funded under the Federal-Aid Highway Act, all appropriate Federal 

requirements will apply. 

 

 

INFORMATIONAL PROPOSAL                                          EACH     $   5.00 

PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS)          64   SHEETS   $  16.00 

CROSS SECTIONS (SHEETS X1 THRU X10)                        10   SHEETS   $   2.50 

STANDARD PLANS                                              9   SHEETS   $   2.25 

    

    SHEET NO. 

 

    1              TITLE PAGE 

    2-T1 - 2-T4    TYPICAL CROSS SECTIONS 

    2-S1 - 2-S2    SUMMARY OF QUANTITIES 

    2-W1 - 2-W2    WETLANDS 

    2-H1 - 2-H2    HORIZONTAL ALIGNMENT & ORIENTATION 

    2-N1           GENERAL INFORMATION 

    2-N2 - 2-N3    GENERAL INFORMATION--ACCESS CROSSING 

    2-N4 - 2-N5    GENERAL INFORMATION--MILLED RUMBLE STRIPS 

    2-P1 - 2-P3    PHASING PLANS 

    2-L1           REMOVALS 

    2-L2 - 2-L3    EROSION CONTROL 

    3 - 4          PLAN & PROFILE SHEETS 

    5              TYPICAL TRAFFIC SIGNAL CONTROL PLAN FOR  

                   ONE LANE, TWO WAY OPERATION WITH BARRIERS 

    6              TEMPORARY TRAFFIC SIGNAL 

    7              TEMPORARY PAVEMENT MARKING PLAN 

    8              EARTHWORK DATA SHEET 

    9 - 27         SPECIAL PLAN 1   PRESTRESSED CONCRETE GIRDER BRIDGE 

                                    (IT-400) 

                                    STA. 319+70.00 

    28 - 31        SPECIAL PLAN 2   SUBSTRUCTURE REPAIR 

                                    STA. 1611+58.00 

    32 - 33        SPECIAL PLAN 1C  CONCRETE FLUME 

                                    STA. 321+00.00 

    34 - 40        SPECIAL PLAN 2C  GUARDRAIL PLAN 

    41 - 42        SPECIAL PLAN 3C  CONCRETE PROTECTION BARRIER 

    43 - 44        SPECIAL PLAN 4C  TEMPORARY SILT CHECKS 

    X1 - X10       CROSS SECTIONS 

 

    STANDARD PLANS   

 

      309       MAILBOX SUPPORT POST  

      501-R5    (3 SHEETS) EROSION CONTROL 

      502       SILT FENCE DETAILS  

      920-R5    (2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE  

      922-R8    (2 SHEETS) TRAFFIC CONTROL FOR ASPHALT SURFACING  



 

 

 

Quantities shown herein are FOR INFORMATION ONLY and 

should not be used for bidding purposes.  The Department 

reserves the right to change these quantities without notice. 

 

   GROUP 1 GRADING 

 

MOBILIZATION                                     LUMP      LUMP 

GENERAL CLEARING AND GRUBBING                    LUMP      LUMP 

EXCAVATION                                             168 CY 

EXCAVATION, BORROW                                   4,409 CY 

WATER                                                   46 MGAL 

RIPRAP FILTER FABRIC                                    51 SY 

REMOVE PAVEMENT                                      2,889 SY 

SAWING PAVEMENT                                         48 LF 

REMOVE ASPHALT SURFACE                               2,423 SY 

REMOVE DRIVEWAY                                        167 SY 

ROCK RIPRAP, TYPE A                                     34 TON 

REMOVE GUARDRAIL                                       708 LF 

COVER CROP SEEDING                                       2 ACRE 

EROSION CONTROL, CLASS 1D                            8,356 SY 

FABRIC SILT FENCE-LOW POROSITY                       2,032 LF 

 

   GROUP 3 CONCRETE PAVEMENT 

 

MOBILIZATION                                     LUMP      LUMP 

CRUSHED ROCK SURFACE COURSE                             50 CY 

MAILBOX POST                                             1 EACH 

CONC 47B-3500 DRIVEWAY                                 113 SY 

9" CONC PVMT, 47B-3500                               1,648 SY 

9" DOWELED CONC PVMT, 47B-3500                       2,472 SY 

TEMPORARY SURFACING                                  1,312 SY 

CONCRETE FLUME                                           2 EACH 

6" NONPERF PIPE UNDERDRAIN                             351 LF 

6" PERFORATED PIPE UNDERDRAIN                          555 LF 

FOUNDATION COURSE                                    4,120 SY 

GRANULAR SUBDRAIN                                       20 EACH 

PREP OF INTER & DRIVE                                  113 SY 

WATER                                                   18 MGAL 

EARTH SHOULDER CONSTRUCTION                             23 STA 

SUBGRADE PREPARATION                                 4,120 SY 

RUMBLE STRIPS, CONCRETE                                 22 STA 

SURFACE UNDER GUARDRAIL                                513 SY 

 

   GROUP 5 SEEDING 

 

MOBILIZATION                                     LUMP      LUMP 

SEEDING, TYPE A                                          1 ACRE 

SEEDING, TYPE B                                          1 ACRE 

MULCH                                                    4 TON 

 

   GROUP 6 BRIDGE AT STA. 319+70.00 

 

MOBILIZATION                                     LUMP      LUMP 

EXCAVATION (ESTABLISHED QUANTITY)                    1,700 CY 

RIPRAP FILTER FABRIC                                   886 SY 

CONC FOR PVMT APPROACHES CLASS 47BD-4000               214 CY 

EPOXY COATED RE-STEEL FOR PVMT APPROACH             37,730 LB 

ABUTMENT NO.1 EXCAVATION                         LUMP      LUMP 

ABUTMENT NO.2 EXCAVATION                         LUMP      LUMP 

BENT NO.1 EXCAVATION                             LUMP      LUMP 

BENT NO.2 EXCAVATION                             LUMP      LUMP 

PREFORMED EXPANSION JOINT, TYPE B                       97 LF 

47B-3000 CONC FOR BRIDGE                               188 CY 

47BD-4000 CONC FOR BRIDGE                              201 CY 

PRECAST/PRESTRESSED CONC SUPERSTR                LUMP      LUMP 

   AT STA. 319+70.00 

 



 

 

 

REMOVE STRUCTURE                                         1 EACH 

   AT STA. 319+70.00 

ACCESS CROSSING                                  LUMP      LUMP 

STRUC STEEL FOR SUBSTRUCTURE                         3,405 LB 

STEEL DIAPHRAGM                                         24 EACH 

BROKEN CONCRETE RIPRAP                                 135 TON 

ROCK RIPRAP, TYPE B                                    530 TON 

SALVAGING AND PLACING TOPSOIL ON RIPRAP                546 SY 

EPOXY COATED RE-STEEL                               76,355 LB 

HP 12"X53# STEEL PILING                              2,860 LF 

TEST PILE                                                4 EACH 

STEEL SHEET PILING                                   3,872 SF 

TEMP BRIDGE SHORING                              LUMP      LUMP 

BRIDGE SHORING                                   LUMP      LUMP 

GRANULAR BACKFILL                                      420 CY 

 

   GROUP 6A BRIDGE AT STA. 1611+58.00 

 

MOBILIZATION                                     LUMP      LUMP 

TIMBER PILE SPLICE                                       6 EACH 

CONCRETE REPAIR                                        315 SF 

 

   GROUP 7 GUARDRAIL 

 

MOBILIZATION                                     LUMP      LUMP 

W-BEAM GUARDRAIL                                       231 LF 

BRIDGE APPROACH SECTIONS                                 4 EACH 

GUARDRAIL END TREATMENT, TYPE II                         4 EACH 

 

   GROUP 10 GENERAL ITEMS 

 

BARRICADE, TYPE II                                   1,784 BDAY 

BARRICADE, TYPE III                                    892 BDAY 

SIGN DAY                                            10,784 EACH 

TEMP PAVEMENT MARKING REMOVAL                        7,100 LF 

PAVEMENT MARKING REMOVAL                             3,307 LF 

TEMP PVMT MARKING, TYPE PAINT                        7,100 LF 

FLAGGING                                                32 DAY 

CONCRETE PROTECTION BARRIER                          1,537 LF 

RELOCATE CONC PROTECTION BARRIER                     1,537 LF 

TEMPORARY RUMBLE STRIP                                   4 EACH 

TEMPORARY TRAFFIC SIGNAL                                 1 EACH 

TRAFFIC CONTROL MANAGEMENT                             223 DAY 

TRAINING                                               500 HOUR 

MOBILIZATION                                     LUMP      LUMP 

RENTAL OF LOADER, FULLY OPERATED                        35 HOUR 

RENTAL OF DUMP TRUCK, FULLY OPERATED                    35 HOUR 

RENTAL OF SKID LOADER, FULLY OPERATED                   25 HOUR 

RENT CRAWLER MNTED HYD EXCAVATOR, F.O.                  25 HOUR 

TEMPORARY SILT CHECK                                   200 LF 

TEMPORARY SILT FENCE                                   500 LF 

TEMPORARY EARTH CHECK                                  200 LF 

TEMPORARY MULCH                                          2 TON 

 


